

PHILIPPINE CHILDREN'S MEDICAL CENTER
Quezon Avenue, Quezon City

BIDS AND AWARDS COMMITTEE
Resolution No. R2021-00-018 *al*

**SUBJECT: Two (2) Years Contract for Engineering Maintenance Services
(January CY 2021 to December CY 2022)
Abstract of Bids No. AB-2021-011
(Approved PR No.: EN2021-01-01)
Funding Source: PCMC GAA/COB CY 2021**

WHEREAS, the Bids and Awards Committee Office received the approved Purchase Request (PR) No. EN2021-01-01 for the purchase of the following:

Item	Total Cost
Two (2) Years Contract for Engineering Maintenance Services (January CY 2021 to December CY 2022)	13,000,000.00 for the 1 st year

WHEREAS, on February 5, 2020, June 4, 2020 and July 21, 2020, the Pre-Procurement Conference was conducted at the Procurement Division's Waiting Area where PR No. EN2021-01-01 was returned to the end-user for possible amendments on the Terms of Reference (TOR);

WHEREAS, on November 4, 2020, the Invitation to Bid No. IB-2021-012 was prepared for the bidding of the above-mentioned project and posted it through the PHILGEPS, PCMC Website and conspicuous places. Moreover, the BAC Secretariat made invitations through phone calls;

WHEREAS, the Bids and Awards Committee issued Notices of Postponement that outlined amendments on the schedules of bidding activities (see attached);

WHEREAS, on November 16, 2020, the Pre-bid Conference was held via Video Conference (Google Meet) and was attended by the following prospective bidders:

1. A.R.C. Lanting Manpower Services
2. Mech-Air Systems Corporation

WHEREAS, the following suppliers purchased the bidding documents:

1. A.R.C. Lanting Manpower Services
2. Mech-Air Systems Corporation

WHEREAS, on December 1, 2020, the scheduled submission and opening of bids, the result is as follows:

Name of Bidder	Preliminary Checking			Bid as Read (Php)
	Absence / Presence of documents			
	Eligibility Check	Technical Check	Financial Check	
A.R.C. Lanting Manpower Services	Passed	Passed	Passed	12,437,643.36
Mech-Air Systems Corporation	Passed	Passed	Passed	12,530,838.92

Handwritten signature

4/12/2020

WHEREAS, the TWG conducted the required post-qualification process to A.R.C. LANTING MANPOWER SERVICES being the Lowest Calculated Bid;

WHEREAS, upon careful examination, validation and verification by the TWG of all the eligibility, technical and financial requirements submitted by the bidder with the Lowest Calculated Bid in the Post-Qualification Evaluation Summary Report, its bid has been found to be responsive by the TWG and the BAC;

NOW, THEREFORE, We, the Members of the Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED:


- a. To declare **A.R.C. LANTING MANPOWER SERVICES** as the Lowest Calculated and Responsive Bidder (LCRB) for the project below:


Item Description	Total Bid As Calculated
Two (2) Years Contract for Engineering Maintenance Services (January CY 2021 to December CY 2022)	Php 12,437,643.36 for the 1st year


- b. To recommend for approval by the Executive Director of the Philippine Children's Medical Center this resolution.

RESOLVED, this 18th day of December 2020.


ENG'R. ROMMEL P. PARUNGO
Provisional Member



EMMA A. MARIANO, CPA, MGM-ESP
Member


MA. CRISTINA ESTRELIN C. NATONTON, RN
Member



ELLEN D. TEVES, MHSA
Member

Not Present
JAMES ANTHONY F. PAREDES, RN
Member


ANTONIO F. DOMASIAN JR., RMT
Vice-Chairperson


MARIA ROSARIO S. CRUZ, MD
Chairperson

Approved by:


JULIUS A. LECCIONES, MD, PhD, DPA, CESO III
Executive Director

Date Approved: 12/21/20/20



Republic of the Philippines
DEPARTMENT OF HEALTH
PHILIPPINE CHILDREN'S MEDICAL CENTER

Quezon Avenue, Quezon City 1100
website: www.pcmc.gov.ph email: officeofthedirector@pcmc.gov.ph
Trunkline: 588-9900 DirectLine: 924-0836 Fax No: 924-0840

NOTICE OF POSTPONEMENT


Date : November 13, 2020

PROJECT : **Two (2) Years Contract for Engineering Maintenance Services
(January CY 2021 to December CY 2022)
Invitation to Bid No.: IB-2021-012
Total ABC = Php 13,000,000.00 for the 1st year**

Due to declaration of suspension of work in government offices on November 13, 2020, all concerned are hereby notified on the following adjustments of schedules for above project as follows:

FROM	TO
1st Notice of Postponement (Pre-Bid Conference)	
November 13, 2020 / 11:00AM	November 16, 2020 / 11:00AM
Invitation to Bid No.: IB-2021-012	
7. Bids must be duly received by the BAC Secretariat through manual submission on or before <u>November 24, 2020, 1:30 P.M.</u> , Guard-on-Duty, 3rd Floor, Procurement Division Area, PCMC Main Building. Late bids shall not be accepted.	7. Bids must be duly received by the BAC Secretariat through manual submission on or before <u>December 1, 2020, 9:00 A.M.</u> , Guard-on-Duty, 3rd Floor, Procurement Division Area, PCMC Main Building. Late bids shall not be accepted.
9. Bid opening shall be on <u>November 24, 2020, 2:00 P.M.</u> 3rd Floor, Function Hall, PCMC Main Building...	9. Bid opening shall be on <u>December 1, 2020, 9:30 A.M.</u> 3rd Floor, Function Hall, PCMC Main Building...

For information and guidance of all concerned.


MARIA ROSARIO S. CRUZ, MD
Chairperson
Bids and Awards Committee

v





Republic of the Philippines
DEPARTMENT OF HEALTH
PHILIPPINE CHILDREN'S MEDICAL CENTER

Quezon Avenue, Quezon City 1100
website: www.pcmc.gov.ph email: officeofthedirector@pcmc.gov.ph
Trunkline: 588-9900 DirectLine: 924-0836 Fax No: 924-0840

NOTICE OF POSTPONEMENT

Date : November 11, 2020

PROJECT : **Two (2) Years Contract for Engineering Maintenance Services
(January CY 2021 to December CY 2022)
Invitation to Bid No.: IB-2021-012
Total ABC = Php 13,000,000.00 for the 1st year**

Due to declaration of suspension of work in government offices, per Office of the President of the Philippines Malacañang Memorandum Circular No. 82, from 3:00PM today until tomorrow, November 12, 2020, all concerned are hereby notified on the following adjustments of schedules for above project as follows:

Particulars	FROM	TO
Pre-Bid Conference	November 12, 2020 / 2:00PM	November 13, 2020 / 11:00AM

For information and guidance of all concerned.

MARIA ROSARIO S. CRUZ, MD
Chairperson
Bids and Awards Committee

r

Office of the President
of the Philippines
Malacañang

MEMORANDUM CIRCULAR NO. 82

Upon recommendation of the National Disaster Risk Reduction and Management Council (NDRRMC), and in view of the continuing inclement weather brought about by Typhoon "ULYSSES," work in government offices and classes in public schools at all levels in Regions II, III, CALABARZON, MIMAROPA, V, Cordillera Administrative Region and the National Capital Region, are hereby suspended effective 3:00 PM today, 11 November 2020 (Wednesday) until 12 November 2020 (Thursday).


However, those agencies whose functions involve the delivery of basic and health services, preparedness/response to disasters and calamities, and/or the performance of other vital services shall continue with their operations and render the necessary services.


The suspension of work for private companies, offices and schools is left to the discretion of their respective heads.

This Circular shall take effect immediately.

Manila, 11 November 2020


By authority of the President:


SALVADOR C. MEDIALDEA
Executive Secretary



Resource

- Full Transcript (<https://pcoo.gov.ph/wp-content/uploads/2020/11/MC-No.-82.pdf>)

 (<https://pcoo.gov.ph/feedback-form>)

LATEST

