

Republic of the Philippines

PHILIPPINE CHILDREN'S MEDICAL CENTER

Quezon Ave. Quezon City

Tel. No.: 8588-9900 loc. 224, 226, 361, 355

Fax no.: 85889997 • e-mail: pcmcproc@gmail.com

PURCHASE ORDER		N	7524	19
FOR SUPPLIES OR EC P. R. NO. GSD-RME-2023	ENT Dated: _	06/06/202		
MODE OF PROCURED NP-53.9		06/30/2023		
CS No.	The second	AC No.	2023-432	1
DATE OF P.O.	.023			

TO: Supplier/Dealer Contractor Address: ZOEH INDUSTRIAL RE Address: Saging Severino Delas Ala:			
Department/Office/Division/Section/Unit where delivery Is to be made: Location: Ground Floor, PCMC Bldg. Special Instructions	Delivery period: 7 working days Performance Security Posted: Cash / Cashier's / Manager's C PCMC O.R. No.	No	
Item No. OTY. UNIT	ARTICLES	UNIT COST	TOTAL COST

Is to be made: Supply & Property Section Ground Floor, PCMC Bldg.			Performance Security Poste Cash / Cashier's / Manag		Surety Bond No			
Location: Ground Floor, PCIMC Bldg. Special Instructions			5.	PCMC O.R. No.	Amount P			
em No.	QTY.	UNIT		A	RTICLES	UNIT COST	TOTAL COST	
					, materials, installation commissioning for the			
			repair and rep	lacement for Surgical light				
			Main Dual Arr	m, ,110mm cer	tral pole dia, 850mm upper	270,000.00	270,000.00	
					rm length,heavy duty			
2 1 assy Power St. switching			Power Supply switching mo	de power with	C 50/60Hz 24V DC 10A 240V regulation from 22V to 26V 10A, aluminum case		75,000.00 1 345,000.00	
				les, heavy duty		Three Hundred Ford		
			10 m	For the us	se GSD			
		ALC: INVENT	XXXXXXXXXXXX	xxNothing Foll	ows xxxxxxxxxxxxxxxx			
		Delivery: 15 days		ays /				
			Warranty: Six	Months /				
			Necessary for	the equipment l	ocated at Operating Room with			
alty Cl	ause for Delaye	of Unsatisfact		9-1650-A-Surg.				
			of unperformed portion	for everyday of delay.				
the cun	ulative amount of	liquidated damages	reaches 10% of the am	ount of the contract, ti	ne Procuring Entity			
resaind o	or terminate the cor	stract, without prej	adice to other courses o	faction and remedies	available under the circumstances			
			rough alternative mode					
undi	ng Code 5	- 02-13- o	10 - 450 / m	L 7/24/23	do ej goli	TOTAL AMOUNT P		
FUN	1 1 .			Attachments: ☐ P.R. No.	GSD-RME-2023-56	CERTIFICA This is to certify		
AM.	VILLALOI	BOS, CPA, I	MBA	☐ Abstract of	of Canvass/Bids	today the copy of	this Purchas	
Veiner 1 recomment		Sheet/Tender of Bids Certification of	Order, and held bound by the terms	and stipulatio				
	OVED:			Exclusive Justification	Distributor	of the contract a applicable.	nd other law	
NIA	un In Ja B. GONZA	ZEŽ. M.D,	MScHSM, M		Abstract of Canva	(Signature over	orinted name)	
	Executive	Director 1		1	Reso # R2023-00-00 Alt-R2023-427	Date:		
					PhilGEPS Ref # 9908937	Date.	Language Programme	

Distribution: White (Original) - Attachment to payment

Yellow (Duplicate) - Procurement

Pink - Supply and Property