



Republic of the Philippines
DEPARTMENT OF HEALTH
PHILIPPINE CHILDREN'S MEDICAL CENTER

Quezon Avenue, Quezon City 1100
website: www.pcmc.gov.ph email: officeofthedirector@pcmc.gov.ph
Trunkline: 588-9900 DirectLine: 924-0836 Fax No: 924-0840

BID BULLETIN NO. BB-2020-017

Date : **March 16, 2020**
TO : **ALL PROSPECTIVE BIDDERS**
FROM : **BIDS AND AWARDS COMMITTEE**
SUBJECT : **AMENDMENT AS STATED**
Name of Project : **Supply and Delivery of Various Medical Equipment for Pediatric Surgery**

IB NO.	PARTICULARS
IB-2020-047	Supply, Installation and Commissioning of Plasma Sterilizer
IB-2020-048	Supply, Installation and Commissioning of Ultraviolet Germicidal Irradiation Disinfection System
IB-2020-049	Supply, Installation and Commissioning of Operating Table (Electric- Motorized Type)
IB-2020-050	Supply, Installation and Commissioning of Operating Light (LED dual ceiling mounted with camera and pendant surgical monitor)
IB-2020-051	Negative Pressure Wound Therapy with at least three (3) modes: Continuous, Cyclic, Intermittent
IB-2020-052	High Speed Drill System


This Bid Bulletin No. **BB-2020-017** outlines the amendments in the bidding documents for above project as follows:

SECTION 1 : INVITATION TO BID

FROM				TO
IB NO.	QTY	PARTICULARS	TOTAL ABC	
IB-2020-047	1	Supply, Installation and Commissioning of Plasma Sterilizer	6,000,000.00	Cancel until further notice due to COVID-19

IB-2020-048	2	Supply, Installation and Commissioning of Ultraviolet Germicidal Irradiation Disinfection System	1,200,000.00	Cancel until further notice due to COVID-19
IB-2020-049	1	Supply, Installation and Commissioning of Operating Table (Electric- Motorized Type)	3,500,000.00	Cancel until further notice due to COVID-19
IB-2020-050	1	Supply, Installation and Commissioning of Operating Light (LED dual ceiling mounted with camera and pendant surgical monitor)	3,500,000.00	Cancel until further notice due to COVID-19
IB-2020-051	3	Negative Pressure Wound Therapy with at least three (3) modes: Continuous, Cyclic, Intermittent	921,300.00	Cancel until further notice due to COVID-19
IB-2020-052	1	High Speed Drill System	2,000,000.00	Cancel until further notice due to COVID-19

For information and guidance of all concerned.


SHEILA ANN D. MASANGKAY, M.D., MHSA
Chairperson, BAC