



Republic of the Philippines
DEPARTMENT OF HEALTH
PHILIPPINE CHILDREN'S MEDICAL CENTER

Quezon Avenue, Quezon City 1100
 website: www.pcmc.gov.ph email: officeofthedirector@pcmc.gov.ph
 Trunk Line: 8588-9900 to 20 Direct Line: 8924-6601

NOTICE OF POSTPONEMENT

Date : October 28, 2024

Project :

IB NUMBER	QTY	UNIT	ITEM DESCRIPTION	ABC Per Unit	TOTAL ABC
SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF:					
IB-2024-085	1	Lot	Local Exhaust Ventilation with Three (3) Exhaust Fumehood for Histopath Section under Main Laboratory	2,200,000.00	2,200,000.00
IB-2024-086	2	Unit	Energy Recovery Ventilator (ERV), Floor Mounted, Wheel Type	1,750,000.00	3,500,000.00
IB-2024-087	1	Lot	Thirty-Five (35) Units of Solar LED Street Lights with Mounting Poles for the Driveway and Perimeter in front and side of the hospital	4,200,000.00	4,200,000.00
IB-2024-088	1	Unit	Duplex Anaesthetic Gas Scavenging System	2,000,000.00	2,000,000.00
IB-2024-089	1	Unit	Centralized Medical Air Plant (Duplex System)	4,000,000.00	4,000,000.00
IB-2024-090	1	Unit	Centralized Medical Vacuum Plant (Triplex System)	6,000,000.00	6,000,000.00
IB-2024-091	1	Unit	Washer Disinfector (Turnkey)	8,000,000.00	8,000,000.00
SUPPLY, DELIVERY, TESTING AND COMMISSIONING OF:					
IB-2024-092	1	Unit	Infusion Device Analyzer (Heavy Duty)	2,000,000.00	2,000,000.00
IB-2024-093	1	Unit	Incubator and Infant Warmer Analyzer (Heavy Duty)	2,000,000.00	2,000,000.00
SUPPLY OF LABOR, TOOLS, MATERIALS, TESTING AND COMMISSIONING FOR INSTALLATION OF:					
IB-2024-094	1	Lot	Thirty-Three (33) New Air-conditioning Units with complete Power Supply and other necessary accessories to complete the system	4,615,301.00	4,615,301.00
SUPPLY AND DELIVERY OF:					
IB-2024-095	1	Unit	Endoscopic Video System for Pulmonary inclusive of Tower with Bronchoscope with Suction Channel (2.8mm and 3.7mm)	15,000,000.00	15,000,000.00
Total					53,515,301.00

Per Presidential Communications Office Announcement from the Office of the Executive Secretary upon recommendation of the National Disaster Risk Reduction and Management Council, relative to the forecasted continuous heavy rainfall due to Severe Tropical Storm "Kristine", and to aid in the rescue and relief operations of the government, work in government offices in Luzon are hereby suspended on October 23 to 25, 2024

In view of the announcement as mentioned above, all concerned are hereby notified of the following adjustments of schedules for the abovementioned projects:

Particulars	FROM	TO
Submission of Eligibility, Technical Components and Financial Documents	On or before October 29, 2024, at 1:30 P.M. Guard-on-Duty, 3rd Floor, Procurement Division Area, PCMC Main Building	On or before October 31, 2024, at 10:00 A.M. Guard-on-Duty, 3rd Floor, Procurement Division Area, PCMC Main Building



Particulars	FROM	TO
Opening of Bids	On October 29, 2024, at 2:00 P.M., 3rd Floor, Function Hall 2, PCMC Main Building	On October 31, 2024, at 10:30 A.M., 3rd Floor, Function Hall 2, PCMC Main Building

For information and guidance of all concerned.



FRANCIS S. DELA CUESTA, RN, MAN
Chairperson, Bids and Awards Committee

