

Republic of the Philippines PHILIPPINE CHILDREN'S MEDICAL CENTER

Quezon Avenue, Quezon City

Fax No.: 85889997 • E-mail: pcmcproc@gmail.com

PURCHASE ORDER: 77790

2025-01-10 Date of P.O:

Tel. No.: 8588-9900 Loc. 1329, 1330, 1331, 1332 PR NO: MMD-CMS-2025-01 Dated: 2024-09-17 ...

MODE OF PROCUREMENT: PB (Goods)

TO: Supplier/Dealer Contractor: METRO DRUG, INC. JVA with Interpharma Holdings and Management Corp.

Address: Sta. Rosa Estate, Brgy. Macabling, Sta. Rosa, Laguna / ADizon@metrodrug.com.ph / 8424-1228/

0917-8539770 (Annielyn)

	on/Section/Unit where delivery	Delivery period: / W		Other ler	ms:	
	e: Material	s Management Division	Performance Security Posted:			
Location:		Floor, PCMC Bldg	☐ Cash ☐ Bank	C Guarantee	☐ Securi	
			No: 0202652034	6042	Amoun	t P: 63,700.00
4	TY UNIT	ARTICLES		UNIT	COST	TOTAL COST
Special Instr	uction		No: 0202452034  AC 100's "Accu-Chek"  WS XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX	UNIT		TOTAL COST
Penalty Clause f	or Delayed or Uns	atisfactory Deliveries:	Additional	Instructions & con	ditions:	

One-tenth (1/10) of one percent (1%) of the cost of unperformed portion for everyday of delay. Once the
cumulative amount of liquidated damages reaches 10% of the amount of the contract, the Procuring Entity
may rescind or terminate the contract, without prejudice to other courses of action and remedies available.

under the circumstances.

Excess in price, if procurred from third parties, through alternative mode of procurement; and
 In case of bidding, forfeiture of performance security equal to 5% of the undelivered item/s.

 Staggered Delivery/Payment
 Delivery will take effect upon receipt of Delivery Confimation of Quantity/Date

3. Delivery is within 7 Working Days upon receipt of Delivery

Confirmation

Commission
4. PCMC has the right to reject or cancel any items in this PO for justifiable and reasonable ground where the award will not benefit the

	TIL.	
Funding Code 502000 /	TOTAL AMOUNT, P 1,274,000.00	
FUNDS AVAILABLE: 1274 000	Attachment  PR No: MMD-CMS-2025-01	CERTIFICATION  This is to certify that I received today the Original
LEAM, VILLALOBOS, DBA, CPA Chief Accountant APPROVED:	☐ Abstract of Canvass/Bids: AB-2025-003 ☐ BAC Resolution No: R2025-00-010 ☐ NOA No: 2025-003-21 ☐ NTP No: 2025-043 ☐ PhilGEPS Ref No: 11316478	copy of this Purchase Order, and held the Company bound by the terms and stipulation of the contract and other laws applicable
MARIA EVA I. JOPPON, MD, MSCHSM, MP OIC Executive Director	and h	Signature over printed name Date:
	Attachment to payment Procurement/Materials Management Division	



## Republic of the Philippines DEPARTMENT OF HEALTH PHILIPPINE CHILDREN'S MEDICAL CENTER

Quezon Avenue, Quezon City 1100
website: <a href="mailto:www.pcmc.gov.ph">www.pcmc.gov.ph</a> email: <a href="mailto:officeofthedirector@pcmc.gov.ph">officeofthedirector@pcmc.gov.ph</a>
Trunk Line: 8588-9900 to 20 Direct Line: 8924-6601

## NOTICE TO PROCEED NTP-PROC-2025-043

January 10, 2025

METRO DRUG, INC. JVA with Interpharma Holdings & Management Corporation

Sta. Rosa Estate, Brgy. Macabling

Sta. Rosa, Laguna Tel. No.: 8424-1128

Sir/Madam:

You may now proceed with the delivery of items listed in the attached Purchase Order within <u>seven (7) working days</u> from receipt of this notice and/or Delivery Order Slip for Staggered Delivery.

MARIA EVA I. JOPSON, MD. MScHSM, MPM OIC, Executive Director

CONFORME: Received Original

Signature Over Printed Name Authorized Representative

Date: \_\_\_\_\_





