

## Republic of the Philippines PHILIPPINE CHILDREN'S MEDICAL CENTER

Quezon Avenue, Quezon City

Tel. No.: 8588-9900 Loc. 1329, 1330, 1331, 1332 PR NO: PHAR-2025-001-GF / Dated: 2024-10-15. Fax No.: 85889997 • E-mail: pcmcproc@gmail.com

PURCHASE ORDER: 77800

2025-01-13 Date of P.O:

MODE OF PROCUREMENT: PB (Goods)

TO: Supplier/Dealer Contractor: INTERMED PHARMA & M Address: Suite 203 Stratum Bldg., Escano Road Mab		ph / 260-4698	
Department/Office/Division/Section/Unit where delivery	Delivery period: 7 Wo	rking Days Other Te	rms: Sterling Insurance Incorporated 1-103213 ity Bond January 1-12
Is to be made: Materials Management Division Location: Ground Floor, PCMC Bldg	Performance Security  Cash Bank	Posted: Cripality Guarantee Zi Secur	7-103213
Special Instruction	No:	Amour	nt P: 37,900.00
Item No QTY UNIT ARTICLE		UNIT COST	TOTAL COST
1 600 bt/bag Acetated Ringer's Solution 1 L (IV) 1000ml Polypropylene (Pp) Plastic Of 10S "Anb" - [ Anb Laboratories Co., Ltd.] xxxxxxxxxxxxxxxxx Nothing Foll For the use of Pharma Conforme to the attached Terms of Refere deliveries shall have at least One (	Bottle For IV Infusion, B	210.00 xx	126,000.00  P 126,000.00 (One Hundred Twenty Six Thousand Pesos)
Penalty Clause for Delayed or Unsatisfactory Deliveries:  1. One-tenth (1/10) of one percent (1%) of the cost of unperformed portion for everyday or cumulative amount of liquidated damages reaches 10% of the amount of the contract, the may rescind or terminate the contract, without prejudice to other courses of action and near under the circumstances.  2. Excess in price, if procurred from third parties, through alternative mode of procuremer 3. In case of bidding, forfeiture of performance security equal to 5% of the undelivered ite.  Funding Code	of delay. Once the Procuring Entity 2. Delivery will be and in and in the same of the same	istructions & conditions: Delivery/Payment If take effect upon receipt of Delive within 7 Working Days upon rec the right to reject or cancel any its reasonable ground where the aw	ems in this PO for eard will not benefit the
1180 July 2			dur
FUNDS AVAILABLE: / 26.000 Attachment  PR No: PHAR-202!  Abstract of Canvas: BAC Resolution No: NOA No: NOA-202 NTP No: 2025-053  APPROVED:  APPROVED:  AMRP No.	s/Bids: 2025-001 : R2025-00-009 5-002-011	CERTIFICAT his is to certify that I receive opy of this Purchase Order, ompany bound by the term he contract and other laws a	ed today the Original and held the s and stipulation of
MARIA EVA I. JOPSON, MD. MSCHSM, MPM.  OIC Executive Director	D	Signature over proate:	rinted name
Distribution: Original - Attachment to payment 25-0149SF Duplicate - Procurement/Materials Ma	nagement Division		18



## Republic of the Philippines DEPARTMENT OF HEALTH PHILIPPINE CHILDREN'S MEDICAL CENTER

Quezon Avenue, Quezon City 1100
website: <a href="mailto:www.pcmc.gov.ph">www.pcmc.gov.ph</a> email: <a href="mailto:officeofthedirector@pcmc.gov.ph">officeofthedirector@pcmc.gov.ph</a>
Trunk Line: 8588-9900 to 20 Direct Line: 8924-6601

## NOTICE TO PROCEED NTP-PROC-2025-053

January 13,2025

## INTERMED PHARMA & MEDICAL SUPPLIES, INC.

Stratum Bldg., Escano Road

Mabolo, Cebu City

Tel No.: (32) 260-4698 to 99

Email Add: info@ipms.com.ph / rny@ipms.com.ph

Sir/Madam:

This is to inform you that Purchase Order No. <u>77800</u> as a result of <u>Public Bidding</u> for the Procurement of <u>Various Pharmaceutical Supplies</u> CY 2025 has been approved.

You may now proceed with the delivery of items listed in the attached Purchase Order within <u>seven (7) working days</u> from receipt of this notice and/or Delivery Order Slip for Staggered Delivery.

MARIA EVA I.JOPSON, MD, MScHSM, MPM OIC, Executive Director

CONFORME:

Received Original

Signature Over Printed Name Authorized Representative Date:





