

Republic of the Philippines

PHILIPPINE CHILDREN'S MEDICAL CENTER

Quezon Avenue, Quezon City

Tel. No.: 8588-9900 Loc. 1329, 1330, 1331, 1332 PR NO: SURGERY-2025-01 Dated: 2024-09-30

Fax No.: 85889997 • E-mail: pcmcproc@gmail.com

PURCHASE ORDER: 77863

Date of P.O:

2025-01-21

MODE OF PROCUREMENT: PB (Goods)

TO: Supplier/Dealer Contractor: I-Senz Medical, Inc.

15TH FLOOR 8 ADRIATICO MALATE MANILA / olypascual@isenzmedical.com / 840-3982/546-6532 (

Fax 817-9604)

Other Terms: Common wealth Delivery period: 7 Working Days Department/Office/Division/Section/Unit where delivery

Is to be made: Materials Management Division

AND DESCRIPTION OF THE PROPERTY OF THE PROPERT				formance Security Poster	, (4(19)) 14	13197	
Location	_		and the state of t	Cash Bank Guarantee A Security Bondyan		ty Bond Jan - 27, 2025	
Special Instruction No: Amount P: 38,967.							
Item No	QTY	UNIT	ARTICLES		UNIT COST	TOTAL COST	
1	5 /	set /	cassette for megatron s3 V/VIP/S4 H set, GEUDER safety-connector, drain ba G-60700 CASSETTE FOR MEGATRON S4 Geuder AG	ig /	4,598.00	22,990.00	-
2	30 /		holder / Bioflex, Surgitech Innovation		330.00	9,900.00	
3	30 /	pc /	OPHTHALMIC SOLUTION DYE (0.06% w/s TRYPAN BLUE SOLUTION 0.06% Ophthal Rhexis - CONTACARE OPHTHALMICS AND DIAGN	Imic dye 5x1mL, Blue	1,000.00	, 30,000.00	/
4	50 -	pc /	OPHTHALMIC SURGICAL BLADE 15 degree Sta Ophthalmic Knife Straight 15 degree Sta Mani Inc.		500.00	25,000.00	
5	30 ,	pc /		, ,	1,400.00	42,000.00	
			xxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxx	Division		P 129,890.00 (One Hundred Twenty Nine Thousand Eight Hundred Ninety Pesos)	,

Penalty Clause for Delayed or Unsatisfactory Deliveries:

1. One-tenth (1/10) of one percent (1%) of the cost of unperformed portion for everyday of delay. Once the cumulative amount of liquidated damages reaches 10% of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances.

2. Excess in price, if procurred from third parties, through alternative mode of procurement; and 3. In case of bidding, forfeiture of performance security equal to 5% of the undelivered item/s.

Additional instructions & conditions:

 Staggered Delivery/Payment
 Delivery will take effect upon receipt of Delivery Confimation of Quantity/Date

3. Delivery is within 7 Working Days upon receipt of Delivery

Confirmation

4. PCMC has the right to reject or cancel any items in this PO for justifiable and reasonable ground where the award will not benefit the

TOTAL AMOUNT P 129,890.00

	//		
FUNDS AVAILABLE: 4129 890. 00	Attachment	CERTIFICATION	
LEAM, VILLALOROS, DBA, CPA Chief Accountant APPROVED:	□ PR No: SURGERY-2025-01 □ Abstract of Canvass/Bids: □ BAC Resolution No: 2025-00-030 □ NOA No: 2025-029-005 □ NTP No: 2025-103 □ PhilGEPS Ref No: □ AMRP No.	This is to certify that I received today the Origina copy of this Purchase Order, and held the Company bound by the terms and stipulation of the contract and other laws applicable	
MADIA THA LACTON MO MC-UCM MOM		Cianatura avar printed name	

1/23/5

MARIA EVA I MOPSON, MD, MSCHSM, MPM

OIC Executive Director

5-02-03-080

Signature over printed name Date:

Distribution:

Funding Code

Original -

Attachment to payment

Duplicate -

Procurement/Materials Management Division

25-02KUF



Republic of the Philippines DEPARTMENT OF HEALTH PHILIPPINE CHILDREN'S MEDICAL CENTER

Quezon Avenue, Quezon City 1100
website: www.pcmc.gov.ph email: officeofthedirector@pcmc.gov.ph
Trunk Line: 8588-9900 to 20 Direct Line: 8924-6601

NOTICE TO PROCEED NTP-PROC-2025-103

January 21, 2025

I-SENZ MEDICAL INC. Unit H 15th Flr. 8 Adriatico Tower P. Faura cor. Bocobo St. Ermita, Manila Tel No. 8817-9604; Mobile # 09176202739

Sir/Madam: This is to inform you that Purchase Order No. 77863 as a result of **Public Bidding** for the Procurement of Various Direct Medical Supplies (Pediatric Surgery) CY-2025 has been approved. You may now proceed with the delivery of the items listed in the attached Purchase Order within seven (7) working days from receipt of this notice and/or Delivery Order Slip for staggered delivery. Maria Eva I. Jopson, MD, MScHSM, MPM OIC-Executive Director CONFORME: Received Original Signature Over Printed Name Authorized Representative Date:





