

Republic of the Philippines

PHILIPPINE CHILDREN'S MEDICAL CENTER

Quezon Avenue, Quezon City

Tel. No.: 8588-9900 Loc. 1329, 1330, 1331, 1332 PR NO: PULMO-2025-01 <

Fax No.: 85889997 • E-mail: pcmcproc@gmail.com

PURCHASE ORDER:

Date of P.O: 2025-01-22

Dated: 2024-09-25

MODE OF PROCUREMENT: PB (Goods)

TO:	Supplier/Dealer	Contractor:	HEALTHRUSH	ENTERPRISES

Unit 704 West Trade Center 132, West Avenue, Phil-Am, Quezon City / healthrush@outlook.com / Address: healthrushenterprises5@outlook.com / 0966-2370016 / 0932-2596388

	nt P: \$20,755. A TOTAL COST
UNIT COST	TOTAL COST
UNIT COST	TOTAL COST
UNIT COST	TOTAL COST
1,607.00	THE PARTY OF THE P
	482,100.00
649.00	973,500.0
1,874.00	> 562,200.00
648.00	162,000.0
648.00	453,600.0
2.049.00	102,450.0
	P 2,735,850.0 (Two Millio Seven Hundre Thirty Fix Thousand Eigh Hundred Fift Peso:

Penalty Clause for Delayed or Unsatisfactory Deliveries:

1. One-tenth (1/10) of one percent (1%) of the cost of unperformed portion for everyday of delay. Once the cumulative amount of liquidated damages reaches 10% of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances.

2. Excess in price, if procurred from third parties, through alternative mode of procurement; and 3. In case of bidding, forfeiture of performance security equal to 5% of the undelivered item/s-

Additional Instructions & conditions

1. Staggered Delivery/Payment

Government

Delivery will take effect upon receipt of Delivery Confimation of Quantity/Date

3. Delivery is within 7 Working Days upon receipt of Delivery

Confirmation

4. PCMC has the right to reject or cancel any items in this PO for justifiable and reasonable ground where the award will not benefit the

Funding Code 50203080 mg/1/27/25	TOTAL AMOUNT P 2,735,850.00	
Attachment PR No: PULMO-2025-01 Abstract of Canvass/Bids: BAC Resolution No: 2025-00-030 NOA No: 2025-028-001 NOT P No: 2025-111 APPROVED: MARIA EVA I. DPSON, MD, MScHSM, MPM OIC Executive Director Attachment NTR No: PULMO-2025-01 Abstract of Canvass/Bids: BAC Resolution No: 2025-00-030 NOA No: 2025-028-001 NOA No: 2025-111 APPROVED: AMRP No. MARIA EVA I. DPSON, MD, MScHSM, MPM OIC Executive Director	CERTIFICATION This is to certify that I received today the Original copy of this Purchase Order, and held the Company bound by the terms and stipulation of the contract and other laws applicable Signature over printed name Date:	

Distribution: 25-0231SF

Original -Duplicate -

Attachment to payment

Procurement/Materials Management Division



Republic of the Philippines DEPARTMENT OF HEALTH PHILIPPINE CHILDREN'S MEDICAL CENTER

Quezon Avenue, Quezon City 1100 website: www.pcmc.gov.ph email: officeofthedirector@pcmc.gov.ph Trunk Line: 8588-9900 to 20 Direct Line: 8924-6601

NOTICE TO PROCEED NTP-PROC-2025-111

January 22, 2025

HEALTHRUSH ENTERPRISES Unit 704 West Trade Center 132 West Ave., Phil-Am, Quezon City Tel: 8376-5685 / 0905-428-0400

C: (M. N.)				
Sir/Madam:				
This is to inform you that Purchase Order No.			Public Bid	
for the Procurement of Direct Medical Supplies (Pediatric Pulmonology) CY 2025				
has been approved.		_		
You may now proceed with the delivery of the ite	ems listed in	the attached Purchase	e Order within	
7 (Seven) working days from rece				
Staggered Delivery.				
N. 9 0				
MARIA EVA I. JOPSON, MD., MSCHSM, MPM				
OIC-Executive Director				
* A Second of the second of th				
CONFORME:				
Received Original				
Signature Over Printed Name				
Authorized Representative				



Public Bidding

Date: