



Republic of the Philippines
DEPARTMENT OF HEALTH
PHILIPPINE CHILDREN'S MEDICAL CENTER

Quezon Avenue, Quezon City 1100
website: www.pcmc.gov.ph email: officeofthedirector@pcmc.gov.ph
Trunk Line: 8588-9900 to 20 Direct Line: 8924-6601

NOTICE OF POSTPONEMENT

Date : January 31, 2025

Project :

RFQ No.	QTY	UNIT	ITEM DESCRIPTION	ABC Per Unit	TOTAL ABC
RFQ-2025-057	1	Lot	Supply, Delivery, Installation and Testing of Network Infrastructure Cabling for PCMC Main Building	11,000,000.00	11,000,000.00

Please be informed that the bidding for the above project is hereby postponed. This is to allow more time for the Bids and Awards Committee (BAC) and the Technical Working Group (TWG) to review the Technical Specifications, in light of the clarifications received from prospective bidders.

Particulars	FROM	TO
Submission of Eligibility, Technical Components and Financial Documents	On or before February 4, 2025 at 1:30PM Guard-on-Duty, 3rd Floor, Procurement Division Area PCMC Main Building	On or before February 13, 2025 at 1:30PM Guard-on-Duty, 3rd Floor, Procurement Division Area PCMC Main Building
Particulars	FROM	TO
Opening of Bids	February 4, 2025 at 2:00PM 3rd Floor, Procurement Division Area PCMC Main Building	February 13, 2025 at 2:00 PM 3rd Floor, Procurement Division Area PCMC Main Building

For information and guidance of all concerned.

FRANCIS S. DELA CUESTA, RN, MAN
Chairperson, Bids and Awards Committee